

मुख्य नियंत्रण सुविधा
MASTER CONTROL FACILITY
हासन HASSAN

Corrigendum/Addendum

Ref: Tender No. MCF/PURCHASE-01/MC202400004601 dated 10.06.2024

Following change in RFP shall be noted as corrigendum:

Sl. No.	RFP Para	RFP Spec	To be Read as																		
1.	9.9	The tentative time of RFP process is as follows: <table border="1"><thead><tr><th>Sl. No</th><th>Description</th><th>Tentative Timeline</th></tr></thead><tbody><tr><td>1.</td><td>Date of tender release</td><td>A</td></tr><tr><td>2.</td><td>Vendor to seek clarifications (if any, through portal only)/provide consent for pre-bid meeting</td><td>A + 10 days</td></tr><tr><td>3.</td><td>Pre-bid meeting</td><td>A + 12 days</td></tr><tr><td>4.</td><td>Last date for Submission of bids</td><td>A + 40 days</td></tr><tr><td>5.</td><td>Tentative date of RC commencement</td><td>August 2024</td></tr></tbody></table>	Sl. No	Description	Tentative Timeline	1.	Date of tender release	A	2.	Vendor to seek clarifications (if any, through portal only)/provide consent for pre-bid meeting	A + 10 days	3.	Pre-bid meeting	A + 12 days	4.	Last date for Submission of bids	A + 40 days	5.	Tentative date of RC commencement	August 2024	Deleted
Sl. No	Description	Tentative Timeline																			
1.	Date of tender release	A																			
2.	Vendor to seek clarifications (if any, through portal only)/provide consent for pre-bid meeting	A + 10 days																			
3.	Pre-bid meeting	A + 12 days																			
4.	Last date for Submission of bids	A + 40 days																			
5.	Tentative date of RC commencement	August 2024																			


बी.ई. चन्द्रशेखर B.E. Chandrashekhar
क्रय एवं भंडार अधिकारी Pur. & Stores Officer (P)
क्रय एवं भंडार अधिकारी Purchase & Stores Officer
मुख्य नियंत्रण सुविधा Master Control Facility
अंतरिक्ष विभाग, भारत सरकार Dept. of Space, Govt. of India
हासन Hassan -573 201